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<< Unchanged content omitted >>
B.1
Measurement uncertainty budget for multiprobe method 

Table B.1-1 Measurement uncertainty budget for multiprobe method

	 
	Description of uncertainty contribution
	Details in
	MPAC

	#
	Stage 1-DUT measurement
	 
	Example Value [dB]
	Prob Distr
	Std Uncertainty [dB]

	1
	Mismatch of transmitter chain (i.e. between fixed measurement antenna and base station simulator) 
	TS 34.114, E.1-E.2
	0.00
	u-shape
	0.00

	2
	Insertion loss of transmitter chain
	TS 34.114, E.3-E.5
	0.00
	rect
	0.00

	3
	Influence of the fixed measurement antenna cable
	TS 34.114, E.6
	0.00
	rect
	0.00

	4
	Uncertainty of the absolute antenna gain of the fixed measurement antenna
	TS 34.114, E.7
	0.00
	rect
	0.00

	5
	Base station simulator: uncertainty of the absolute output level
	TS 34.114, E.17
[TS 36.521-1 F.1.3]
	1.00
	rect
	0.58

	6
	Throughput measurement: output level step resolution
	TS 34.114, E.18
	0.25
	rect
	0.14

	7
	Statistical uncertainty of throughput measurement
	TS34.114, E.19
	FFS (negligible and partially included in repeatability)
	 
	 

	8
	Fading channel emulator output uncertainty (if used)
- absolute output power
- output signal stability
- output stability with temperature
	TBD
	1.5dB
0.5dB
0.4dB
	normal (output power)
rect (stability)
	0.84

	9
	AWGN flatness within LTE band
	TBD
	 
	 
	0.00

	10
	Signal-to noise ratio uncertainty, averaged over downlink transmission Bandwidth
	TBD
	 
	 
	0.00

	11
	Channel model implementation (Note 2)
	TBD
	FFS
	 
	FFS

	12
	Chamber statistical ripple and repeatability
	TS 34.114, E.26.A
	N/A
	 
	0.00

	13
	Additional power loss in EUT chassis
	TS 34.114, E.26.B
	N/A
	 
	0.00

	14
	Quality of the quiet zone
	TS 34.114, E.10
	0.50
	std
	0.50

	15
	Measurement Distance
- VSWR
- Chamber Standing Wave
	TS 34.114, E.9
	0.00
	 
	0.00

	16
	Positioner error (2nd stage RTS) (assuming < 0.5 degrees)
	 
	N/A
	 
	0.00

	17
	DUT sensitivity drift
	TS 34.114, E.21
	0.20
	rect
	0.12

	18
	Uncertainty related to the use of the phantoms:
	TR 25.914
	 
	 
	0.00

	
	a) Uncertainty of dielectric properties and shape of the hand phantom
	A.12.3
	 
	 
	0.00

	
	b) Uncertainty related to the use of laptop ground plane phantom
	A.12.4
	 
	 
	0.00

	19
	Random uncertainty (repeatability)
	TS 34.114, E.14
	0.20
	rect
	0.12

	20
	Uncertainty associated with the stirring method and number of subframes (Note 3)
	 
	N/A
	 
	0.00

	 
	Stage 2-Calibration measurement
	 
	 
	 
	0.00

	21
	Uncertainty of network analyzer
- Receiver and Source VNA
- Receiver VNA Calibration prior to measurement
	TS 34.114, E.15
	0.50
	rect
	0.29

	22
	Mismatch of transmitter chain
	TS 34.114, E.1-E.2
	0.20
	u-shape
	0.14

	23
	Insertion loss of transmitter chain
	TS 34.114, E.3-E.5
	0.00
	 
	0.00

	24
	Mismatch in the connection of calibration antenna
	TS 34.114, E.1
	0.00
	rect
	0.00

	25
	Influence of the calibration antenna feed cable
	TS 34.114, E.6
	 
	 
	0.00

	26
	Influence of the transmitter antennas/probes cables
	TS 34.114, E.6
	0.00
	rect
	0.00

	27
	Uncertainty of the absolute gain of the transmitter antennas/probes 
	TS 34.114, E.7
	0.00
	rect
	0.00

	28
	Uncertainty of the absolute gain/radiation efficiency of the calibration antenna
	TS 34.114, E.16
	0.50
	std
	0.50

	29
	Chamber statistical ripple and repeatability
	TS 34.114, E.26.A
	 
	 
	0.00

	30
	Phase Center Offset (when using horn to calibrate)
	TS 34.114, E.9
	0.00
	rect
	0.00

	31
	Quality of the quiet zone (Range Ref. Antenna)
	TS 34.114, E.10
	0.50
	rect
	0.29

	32
	Impact of ATF pattern error on TP
- DUT RSAP measurement uncertainty TR 
- DUT RSARP measurement uncertainty TR 
	TR 37.978 10.1&2
	N/A
	 
	0.00

	33
	Impact of non-ideal isolation between streams in radiated 2nd stage (assuming 15 dB isolation)
	 
	N/A
	 
	0.00

	 
	External Amplifiers
	 
	 
	 
	0.00

	34
	Stability
	TBD
	0.30
	rect
	0.17

	35
	Linearity
	TBD
	0.10
	rect
	0.06

	36
	Noise Figure
	TBD
	0.30
	rect
	0.17

	37
	Mismatch
	TBD
	0.00
	rect
	0.00

	38
	Gain
	TBD
	0.00
	rect
	0.00


Note 1:  0dB if fading for RTS is done in baseband; same as RC&CE and MPAC if fading is not in baseband


Note 2: assumption is that MU set to 0dB with channel model validation pass/fail limits (FFS) that have negligible impact on TP FOM; MU for channel model validation is FFS


Note 3: The following combinations of stirring modes and number of subframes have been identified as common use cases with the following standard uncertainties (different combinations require separate validation). Until MU elements for continuous stirring modes have been defined, the test plan shall only consider stepped stirring approach:

A: stepped stirring mode with 20k SF per stirring state: 0dB

B: stepped stirring mode with 400 SF per stirring state: 0.22dB 

C: continuous stirring mode with 20k SF per sample: FFS

D: continuous stirring mode with 400 SF per sample: FFS

B.2
Measurement uncertainty budget contributors for two-stage method

Table B.2-1 Measurement uncertainty budget for two-stage method 
	 
	Description of uncertainty contribution
	Details in
	RTS

	#
	Stage 1-DUT measurement
	 
	Example Value [dB]
	Prob Distr
	Std Uncertainty [dB]

	1
	Mismatch of transmitter chain (i.e. between fixed measurement antenna and base station simulator) 
	TS 34.114, E.1-E.2
	0.00
	u-shape
	0.00

	2
	Insertion loss of transmitter chain
	TS 34.114, E.3-E.5
	0.00
	rect
	0.00

	3
	Influence of the fixed measurement antenna cable
	TS 34.114, E.6
	0.00
	rect
	0.00

	4
	Uncertainty of the absolute antenna gain of the fixed measurement antenna
	TS 34.114, E.7
	0.00
	rect
	0.00

	5
	Base station simulator: uncertainty of the absolute output level
	TS 34.114, E.17
[TS 36.521-1 F.1.3]
	1.00
	rect
	0.58

	6
	Throughput measurement: output level step resolution
	TS 34.114, E.18
	0.25
	rect
	0.14

	7
	Statistical uncertainty of throughput measurement
	TS34.114, E.19
	FFS (negligible and partially included in repeatability)
	 
	 

	8
	Fading channel emulator output uncertainty (if used)
- absolute output power
- output signal stability
- output stability with temperature
	TBD
	0 (NOTE 1)
	 
	0.00

	9
	AWGN flatness within LTE band
	TBD
	 
	 
	0.00

	10
	Signal-to noise ratio uncertainty, averaged over downlink transmission Bandwidth
	TBD
	 
	 
	0.00

	11
	Channel model implementation (Note 2)
	TBD
	FFS
	 
	FFS

	12
	Chamber statistical ripple and repeatability
	TS 34.114, E.26.A
	N/A
	 
	0.00

	13
	Additional power loss in EUT chassis
	TS 34.114, E.26.B
	N/A
	 
	0.00

	14
	Quality of the quiet zone
	TS 34.114, E.10
	0.50
	std
	0.50

	15
	Measurement Distance
- VSWR
- Chamber Standing Wave
	TS 34.114, E.9
	0.00
	 
	0.00

	16
	Positioner error (2nd stage RTS) (assuming < 0.5 degrees)
	 
	 
	 
	0.00

	17
	DUT sensitivity drift
	TS 34.114, E.21
	0.20
	rect
	0.12

	18
	Uncertainty related to the use of the phantoms:
	TR 25.914
	 
	 
	0.00

	
	a) Uncertainty of dielectric properties and shape of the hand phantom
	A.12.3
	 
	 
	0.00

	
	b) Uncertainty related to the use of laptop ground plane phantom
	A.12.4
	 
	 
	0.00

	19
	Random uncertainty (repeatability)
	TS 34.114, E.14
	0.20
	rect
	0.12

	20
	Uncertainty associated with the stirring method and number of subframes (Note 3)
	 
	N/A
	 
	0.00

	 
	Stage 2-Calibration measurement
	 
	 
	 
	0.00

	21
	Uncertainty of network analyzer
- Receiver and Source VNA
- Receiver VNA Calibration prior to measurement
	TS 34.114, E.15
	0.50
	rect
	0.29

	22
	Mismatch of transmitter chain
	TS 34.114, E.1-E.2
	0.00
	u-shape
	0.00

	23
	Insertion loss of transmitter chain
	TS 34.114, E.3-E.5
	0.00
	 
	0.00

	24
	Mismatch in the connection of calibration antenna
	TS 34.114, E.1
	0.00
	rect
	0.00

	25
	Influence of the calibration antenna feed cable
	TS 34.114, E.6
	 
	 
	0.00

	26
	Influence of the transmitter antennas/probes cables
	TS 34.114, E.6
	0.00
	rect
	0.00

	27
	Uncertainty of the absolute gain of the transmitter antennas/probes 
	TS 34.114, E.7
	0.00
	rect
	0.00

	28
	Uncertainty of the absolute gain/radiation efficiency of the calibration antenna
	TS 34.114, E.16
	0.50
	std
	0.50

	29
	Chamber statistical ripple and repeatability
	TS 34.114, E.26.A
	 
	 
	0.00

	30
	Phase Center Offset (when using horn to calibrate)
	TS 34.114, E.9
	0.00
	rect
	0.00

	31
	Quality of the quiet zone (Range Ref. Antenna)
	TS 34.114, E.10
	0.50
	rect
	0.29

	32
	Impact of ATF pattern error on TP
- DUT RSAP measurement uncertainty TR 
- DUT RSARP measurement uncertainty TR 
	TR 37.978 10.1&2
	0.20
	std
	0.20

	33
	Impact of non-ideal isolation between streams in radiated 2nd stage (assuming 15 dB isolation)
	 
	0.20
	std
	0.20

	 
	External Amplifiers
	 
	 
	 
	0.00

	34
	Stability
	TBD
	 
	 
	0.00

	35
	Linearity
	TBD
	 
	 
	0.00

	36
	Noise Figure
	TBD
	 
	 
	0.00

	37
	Mismatch
	TBD
	 
	 
	0.00

	38
	Gain
	TBD
	 
	 
	0.00


Note 1:  0dB if fading for RTS is done in baseband; same as RC&CE and MPAC if fading is not in baseband


Note 2: assumption is that MU set to 0dB with channel model validation pass/fail limits (FFS) that have negligible impact on TP FOM; MU for channel model validation is FFS


Note 3: The following combinations of stirring modes and number of subframes have been identified as common use cases with the following standard uncertainties (different combinations require separate validation). Until MU elements for continuous stirring modes have been defined, the test plan shall only consider stepped stirring approach:

A: stepped stirring mode with 20k SF per stirring state: 0dB

B: stepped stirring mode with 400 SF per stirring state: 0.22dB 

C: continuous stirring mode with 20k SF per sample: FFS

D: continuous stirring mode with 400 SF per sample: FFS

B.3
Measurement uncertainty budget for reverberation chamber method

Table B.3-1 Measurement uncertainty budget for reverberation chamber method

	 
	Description of uncertainty contribution
	Details in
	RC

	#
	Stage 1-DUT measurement
	 
	Example Value [dB]
	Prob Distr
	Std Uncertainty [dB]

	1
	Mismatch of transmitter chain (i.e. between fixed measurement antenna and base station simulator) 
	TS 34.114, E.1-E.2
	0.02
	u-shape
	0.01

	2
	Insertion loss of transmitter chain
	TS 34.114, E.3-E.5
	0.00
	rect
	0.00

	3
	Influence of the fixed measurement antenna cable
	TS 34.114, E.6
	0.00
	rect
	0.00

	4
	Uncertainty of the absolute antenna gain of the fixed measurement antenna
	TS 34.114, E.7
	0.00
	rect
	0.00

	5
	Base station simulator: uncertainty of the absolute output level
	TS 34.114, E.17
[TS 36.521-1 F.1.3]
	1.00
	rect
	0.58

	6
	Throughput measurement: output level step resolution
	TS 34.114, E.18
	0.25
	rect
	0.14

	7
	Statistical uncertainty of throughput measurement
	TS34.114, E.19
	FFS (negligible and partially included in repeatability)
	 
	 

	8
	Fading channel emulator output uncertainty (if used)
- absolute output power
- output signal stability
- output stability with temperature
	TBD
	0.00
	 
	0.00

	9
	AWGN flatness within LTE band
	TBD
	 
	 
	0.00

	10
	Signal-to noise ratio uncertainty, averaged over downlink transmission Bandwidth
	TBD
	 
	 
	0.00

	11
	Channel model implementation (Note 2)
	TBD
	FFS
	 
	FFS

	12
	Chamber statistical ripple and repeatability
	TS 34.114, E.26.A
	0.30
	std
	0.30

	13
	Additional power loss in EUT chassis
	TS 34.114, E.26.B
	0.10
	rect
	0.06

	14
	Quality of the quiet zone
	TS 34.114, E.10
	N/A
	 
	0.00

	15
	Measurement Distance
- VSWR
- Chamber Standing Wave
	TS 34.114, E.9
	N/A
	 
	0.00

	16
	Positioner error (2nd stage RTS) (assuming < 0.5 degrees)
	 
	N/A
	 
	0.00

	17
	DUT sensitivity drift
	TS 34.114, E.21
	0.20
	rect
	0.12

	18
	Uncertainty related to the use of the phantoms:
	TR 25.914
	 
	 
	0.00

	
	a) Uncertainty of dielectric properties and shape of the hand phantom
	A.12.3
	 
	 
	0.00

	
	b) Uncertainty related to the use of laptop ground plane phantom
	A.12.4
	 
	 
	0.00

	19
	Random uncertainty (repeatability)
	TS 34.114, E.14
	0.20
	rect
	0.12

	20
	Uncertainty associated with the stirring method and number of subframes (Note 3)
	 
	see note 3
	std
	see note 3

	 
	Stage 2-Calibration measurement
	 
	 
	 
	0.00

	21
	Uncertainty of network analyzer
- Receiver and Source VNA
- Receiver VNA Calibration prior to measurement
	TS 34.114, E.15
	0.50
	rect
	0.29

	22
	Mismatch of transmitter chain
	TS 34.114, E.1-E.2
	0.00
	u-shape
	0.00

	23
	Insertion loss of transmitter chain
	TS 34.114, E.3-E.5
	0.00
	 
	0.00

	24
	Mismatch in the connection of calibration antenna
	TS 34.114, E.1
	0.00
	rect
	0.00

	25
	Influence of the calibration antenna feed cable
	TS 34.114, E.6
	 
	 
	0.00

	26
	Influence of the transmitter antennas/probes cables
	TS 34.114, E.6
	0.00
	rect
	0.00

	27
	Uncertainty of the absolute gain of the transmitter antennas/probes 
	TS 34.114, E.7
	0.00
	rect
	0.00

	28
	Uncertainty of the absolute gain/radiation efficiency of the calibration antenna
	TS 34.114, E.16
	0.50
	std
	0.50

	29
	Chamber statistical ripple and repeatability
	TS 34.114, E.26.A
	0.30
	std
	0.30

	30
	Phase Center Offset (when using horn to calibrate)
	TS 34.114, E.9
	N/A
	 
	0.00

	31
	Quality of the quiet zone (Range Ref. Antenna)
	TS 34.114, E.10
	N/A
	 
	0.00

	32
	Impact of ATF pattern error on TP
- DUT RSAP measurement uncertainty TR 
- DUT RSARP measurement uncertainty TR 
	TR 37.978 10.1&2
	N/A
	 
	0.00

	33
	Impact of non-ideal isolation between streams in radiated 2nd stage (assuming 15 dB isolation)
	 
	N/A
	 
	0.00

	 
	External Amplifiers
	 
	 
	 
	0.00

	34
	Stability
	TBD
	 
	 
	0.00

	35
	Linearity
	TBD
	 
	 
	0.00

	36
	Noise Figure
	TBD
	 
	 
	0.00

	37
	Mismatch
	TBD
	 
	 
	0.00

	38
	Gain
	TBD
	 
	 
	0.00


Note 1:  0dB if fading for RTS is done in baseband; same as RC&CE and MPAC if fading is not in baseband


Note 2: assumption is that MU set to 0dB with channel model validation pass/fail limits (FFS) that have negligible impact on TP FOM; MU for channel model validation is FFS


Note 3: The following combinations of stirring modes and number of subframes have been identified as common use cases with the following standard uncertainties (different combinations require separate validation). Until MU elements for continuous stirring modes have been defined, the test plan shall only consider stepped stirring approach:

A: stepped stirring mode with 20k SF per stirring state: 0dB

B: stepped stirring mode with 400 SF per stirring state: 0.22dB 

C: continuous stirring mode with 20k SF per sample: FFS

D: continuous stirring mode with 400 SF per sample: FFS

B.4
Measurement uncertainty budget for decomposition method
Table B.4-1 Measurement uncertainty budget for decomposition method

	Description of uncertainty contribution
	Details in

	Step 1, UE radiated measurement 

	1)
Mismatch of transmitter chain (i.e. between probe antenna and base station simulator) 
	TS 34.114, E.1-E.2

	2)
Insertion loss of transmitter chain
	TS 34.114, E.3-E.5

	3)
Influence of the probe antenna cable
	TS 34.114, E.6

	4)
Uncertainty of the absolute antenna gain of the probe antenna
	TS 34.114, E.7

	5)
Base station simulator: uncertainty of the absolute output level
	TS 34.114, E.17,

[TS 36.521-1 F.1.3]

	6)
Throughput measurement: output level step resolution
	TS 34.114, E.18

	7)
Statistical uncertainty of throughput measurement
	TBD

	8)
Channel flatness within LTE band 
	TBD

	9)
Measurement distance:

a)
offset of UE phase centre from axis(es) of rotation

b)
mutual coupling between the UE and the probe antenna

c)
phase curvature across the UE
	TS 34.114, E.9

	10)
Quality of quiet zone 
	TS 34.114, E.10

	11)
UE sensitivity drift
	TS 34.114, E.21

	12)
Uncertainty related to the use of the phantoms:

a)
Uncertainty of dielectric properties and shape of the hand phantom.

b)
Uncertainty related to the use of laptop ground plane phantom:
	TR 25.914

A.12.3

A.12.4

	13)
Geometrical and polarization constellations
	TBD

	14)
Random uncertainty (repeatability)
	TS 34.114, E.14

	Step 2, Calibration measurement, network analyzer method, TR 34.114 figure B.1

	15)
Uncertainty of network analyzer 
	TS 34.114, E.15

	16)
Mismatch in the connection of transmitter chain (i.e. between probe antenna and NA)
	TS 34.114, E.1-E.2

	17)
Insertion loss of transmitter chain
	TS 34.114, E.3-E.5

	18)
Mismatch in the connection of calibration antenna
	TS 34.114, E.1

	19)
Influence of the calibration antenna feed cable
	TS 34.114, E.6

	20)
Influence of the probe antenna cable
	TS 34.114, E.6

	21)
Uncertainty of the absolute gain of the probe antenna
	TS 34.114, E.7

	22)
Uncertainty of the absolute gain/radiation efficiency of the calibration antenna
	TS 34.114, E.16

	23)
Measurement distance:

a)
Offset of calibration antenna's phase centre from axis(es) of rotation

b)
Mutual coupling between the calibration antenna and the probe antenna

c)
Phase curvature across the calibration antenna
	TS 34.114

E.9

	24)
Quality of quiet zone
	TS 34.114, E.10

	Step 3, UE conducted measurements, baseband fader

	25)
Mismatch uncertainty between UE antenna system radiated connectivity and UE conducted mode test connectivity
	TBD

	26)
Insertion loss of transmitter chain
	TS 34.114, E.3-E.5

	27)
Base station simulator:  uncertainty of the absolute output level
	TS 34.114, E.17,

[TS 36.521-1 F.1.3]

	28)
Channel flatness within LTE band
	TBD

	29)
Channel model implementation
	TBD

	30)
Throughput measurement: output level step resolution
	TS 34.114, E.18

	31)
Statistical uncertainty of throughput measurement
	TDB


B.5
Measurement uncertainty budget for reverberation chamber plus channel emulator method

Table B.5-1: Measurement uncertainty budget for reverberation chamber plus channel emulator method

	
	

	

	
	

	
	

	
	

	
	

	
	


	
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	

	


	



	
	

	

	
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	

	
	


	 
	Description of uncertainty contribution
	Details in
	RC&CE

	#
	Stage 1-DUT measurement
	 
	Example Value [dB]
	Prob Distr
	Std Uncertainty [dB]

	1
	Mismatch of transmitter chain (i.e. between fixed measurement antenna and base station simulator) 
	TS 34.114, E.1-E.2
	0.04
	u-shape
	0.03

	2
	Insertion loss of transmitter chain
	TS 34.114, E.3-E.5
	0.00
	rect
	0.00

	3
	Influence of the fixed measurement antenna cable
	TS 34.114, E.6
	0.00
	rect
	0.00

	4
	Uncertainty of the absolute antenna gain of the fixed measurement antenna
	TS 34.114, E.7
	0.00
	rect
	0.00

	5
	Base station simulator: uncertainty of the absolute output level
	TS 34.114, E.17
[TS 36.521-1 F.1.3]
	1.00
	rect
	0.58

	6
	Throughput measurement: output level step resolution
	TS 34.114, E.18
	0.25
	rect
	0.14

	7
	Statistical uncertainty of throughput measurement
	TS34.114, E.19
	FFS (negligible and partially included in repeatability)
	 
	 

	8
	Fading channel emulator output uncertainty (if used)
- absolute output power
- output signal stability
- output stability with temperature
	TBD
	1.5dB
0.5dB
0.4dB
	normal (output power)
rect (stability)
	0.84

	9
	AWGN flatness within LTE band
	TBD
	 
	 
	0.00

	10
	Signal-to noise ratio uncertainty, averaged over downlink transmission Bandwidth
	TBD
	 
	 
	0.00

	11
	Channel model implementation (Note 2)
	TBD
	FFS
	 
	FFS

	12
	Chamber statistical ripple and repeatability
	TS 34.114, E.26.A
	0.40
	std
	0.40

	13
	Additional power loss in EUT chassis
	TS 34.114, E.26.B
	0.10
	rect
	0.06

	14
	Quality of the quiet zone
	TS 34.114, E.10
	N/A
	 
	0.00

	15
	Measurement Distance
- VSWR
- Chamber Standing Wave
	TS 34.114, E.9
	N/A
	 
	0.00

	16
	Positioner error (2nd stage RTS) (assuming < 0.5 degrees)
	 
	N/A
	 
	0.00

	17
	DUT sensitivity drift
	TS 34.114, E.21
	0.20
	rect
	0.12

	18
	Uncertainty related to the use of the phantoms:
	TR 25.914
	 
	 
	0.00

	
	a) Uncertainty of dielectric properties and shape of the hand phantom
	A.12.3
	 
	 
	0.00

	
	b) Uncertainty related to the use of laptop ground plane phantom
	A.12.4
	 
	 
	0.00

	19
	Random uncertainty (repeatability)
	TS 34.114, E.14
	0.20
	rect
	0.12

	20
	Uncertainty associated with the stirring method and number of subframes (Note 3)
	 
	see note 3
	std
	see note 3

	 
	Stage 2-Calibration measurement
	 
	 
	 
	0.00

	21
	Uncertainty of network analyzer
- Receiver and Source VNA
- Receiver VNA Calibration prior to measurement
	TS 34.114, E.15
	0.50
	rect
	0.29

	22
	Mismatch of transmitter chain
	TS 34.114, E.1-E.2
	0.00
	u-shape
	0.00

	23
	Insertion loss of transmitter chain
	TS 34.114, E.3-E.5
	0.00
	 
	0.00

	24
	Mismatch in the connection of calibration antenna
	TS 34.114, E.1
	0.00
	rect
	0.00

	25
	Influence of the calibration antenna feed cable
	TS 34.114, E.6
	 
	 
	0.00

	26
	Influence of the transmitter antennas/probes cables
	TS 34.114, E.6
	0.00
	rect
	0.00

	27
	Uncertainty of the absolute gain of the transmitter antennas/probes 
	TS 34.114, E.7
	0.00
	rect
	0.00

	28
	Uncertainty of the absolute gain/radiation efficiency of the calibration antenna
	TS 34.114, E.16
	0.50
	std
	0.50

	29
	Chamber statistical ripple and repeatability
	TS 34.114, E.26.A
	0.40
	std
	0.40

	30
	Phase Center Offset (when using horn to calibrate)
	TS 34.114, E.9
	N/A
	 
	0.00

	31
	Quality of the quiet zone (Range Ref. Antenna)
	TS 34.114, E.10
	N/A
	 
	0.00

	32
	Impact of ATF pattern error on TP
- DUT RSAP measurement uncertainty TR 
- DUT RSARP measurement uncertainty TR 
	TR 37.978 10.1&2
	N/A
	 
	0.00

	33
	Impact of non-ideal isolation between streams in radiated 2nd stage (assuming 15 dB isolation)
	 
	N/A
	 
	0.00

	 
	External Amplifiers
	 
	 
	 
	0.00

	34
	Stability
	TBD
	 
	 
	0.00

	35
	Linearity
	TBD
	 
	 
	0.00

	36
	Noise Figure
	TBD
	 
	 
	0.00

	37
	Mismatch
	TBD
	 
	 
	0.00

	38
	Gain
	TBD
	 
	 
	0.00


Note 1:  0dB if fading for RTS is done in baseband; same as RC&CE and MPAC if fading is not in baseband


Note 2: assumption is that MU set to 0dB with channel model validation pass/fail limits (FFS) that have negligible impact on TP FOM; MU for channel model validation is FFS


Note 3: The following combinations of stirring modes and number of subframes have been identified as common use cases with the following standard uncertainties (different combinations require separate validation). Until MU elements for continuous stirring modes have been defined, the test plan shall only consider stepped stirring approach:

A: stepped stirring mode with 20k SF per stirring state: 0dB

B: stepped stirring mode with 400 SF per stirring state: 0.22dB 

C: continuous stirring mode with 20k SF per sample: FFS

D: continuous stirring mode with 400 SF per sample: FFS

<< End of changes >>
